

Addendum to
Request for Proposal (RFP) For Repair and Maintenance Contract for
SathavahanaIspat Limited issued on September 4, 2021

Issued on 17th September 2021 by:

Name: Mr Bhuvan Madan

Resolution Professional of SathavahanaIspat Limited

Address: A-103, Ashok Vihar Phase -3 Delhi-110052

Instructions to parties interested in submitting quotation for Repair and Maintenance Contract for SathavahanaIspat Limited in furtherance of Advertisement dated September 04, 2021

This in reference to the RFP issued on September 04, 2021 for submitting quotation for Repair and Maintenance Contract for SathavahanaIspat Limited.

The performance requirement under the contract is amended as per the following requirements: requirements to the following:

No.	Name of Unit	Location	Earlier Performance requirement	Revised Performance requirement (for the Performance week)
1.	36 Square Meter - Sinter Plant	Haresamudram Anantapur Dt., AP	Output of Sinter as 1.7 MT / Sq.m/hr	Output of Sinter as 735 MT /day 5,145 MT in performance week
2.	350 m3 / Blast Furnace	Haresamudram Anantapur Dt., AP	Liquid Metal of 800 MT / Day	Liquid Metal of 400 MT / Day; 2,800 MT in performance week
3.	DI Pipe plant	Haresamudram Anantapur Dt., AP	0.21 MTPA Pipe production:	288 MT/ day; 2,016 MT in performance week
4.	30 MW power plant	Haresamudram Anantapur Dt., AP	30.0 Mwh power generation:	30.0 Mwh power generation but the additional load to be provided by the Company
5.	0.4 MTPA Coke oven plant	Kudithini Bellary Dt., Karnataka	0.4 MTPA coke production:	548 MT/ day; 3,836 MT in performance week
6.	50 MW Power plant	Kudithini Bellary Dt., Karnataka	30 Mwh power generation through coke oven waste heat recovery	Performance of this unit to be demonstrated based on the quantum of flue gas availability

The Resolution Professional can also consider the offer to where Contractor can run the complete facilities during the contract period and to have full access to the entire facilities. Contractor would be required to arrange the raw material & sale the finished products. In such situation, Contractor can retain the consideration received from sales.

Revised Critical Date Sheet:

1.	Published Date	04.09.2021
2.	RFP document Download Start Date and Time	04.09.2021 from 10.00 AM
3.	Last date and time of sending queries	11.09.2021 up to 5.00 PM
4.	Authority's response to queries	14.09.2021
5.	Proposal Submission (Online) End Date and Time	20.09.2021 up to 5.00 PM
6.	Proposal Opening Date and Time: Technical Bid	21.09.2021 - 11.30 AM
7.	Proposal Opening Date and Time: Financial / Commercial Bid	22.09.2021 - 11.30 AM
8.	Declaration of successful bidder / release of letter of intent	25.09.2021 - by 3.00 PM

All other activities to be performed, and other terms & conditions under the RFRP issued on September 04, 2021 remains unchanged